Contract NO. 2023-ERGS-XSTL-QT-006

SURVEYING SERVICES CONTRACT

Party A: SHANDONG LUQIAO GROUP CO. LTD

OGRANAK BEOGRAD-Novi Beograd

Party B: ABA PROFESSIONAL DOO BELGRADE

AGREEMENT ON THE PROVISION OF GEODETIC SERVICES

Concluded on February 22, 2023 in Belgrade between:
1. ShanDongluqiao Group Co.Ltd Ogranak Bgograd-Novi Beograd, ul._____Trg prijateljstva Srbije I kine 4__, MB 29508739_, PIB 112302292_ represented by the director__WangYong___ (hereinafter referred to as the Investor)

2. ABA PROFESSIONAL DOO BELGRADE, ul. Heroja Nebojša Živancevica 6A, MB 20609737, PIB 106474872, represented by the director Miloš Vidulović (hereinafter the Service Provider) and

The contracting parties have agreed on the following:
SUBJECT OF THE AGREEMENT

Article 1.

The subject of the contract is the realization of geodetic measurements in order to determine the coordinates of the points of the new network along the "name of the project/railway" railway route. Measurements should be made in order to determine the 2D and 3D position of the points of the geodetic base in the State coordinate system, that is, the project coordinate system.

PROJECTED TASK

Article 2.

The project assignment for the implementation of the service is provided by the Investor.

AGREEMENT VALUE

Article 3.

The contracted value of the service is €207.00 per point of the geodetic base on which measurements are made. VAT is not included in the price. The final number of days will be defined by the report on the completed works, which is attached to the invoice.Control points are expected to be 478 , and the estimated total price is 98946 euros (excluding tax), and the tax rate is 20%, which is 19789.2 euros. The total contract payment is118735.2 Euros.

METHOD OF PAYMENT

Article 4.

The investor is obliged to pay for the service as follows:

-10 days after handing over the documentation and the correct invoice

DEADLINE FOR IMPLEMENTATION

Article 5.

The deadline for the realization of the service from Article 1 of this Agreement is 15 working days from the day of receiving the order and starting the work.
The deadline may be extended due to the influence of force majeure that could not be influenced by the contracting parties or due to an increase in the scope of work, which must be reported to the Investor in writing and in a timely manner.

PERSON IN CHARGE OF MONITORING THE IMPLEMENTATION OF THE CONTRACT

Article 6.

The person responsible for monitoring and implementing this Agreement on behalf of the Service Provider is Miloš Vidulović, while the person responsible for monitoring and implementing this Agreement on behalf of the Investor is DŽDŽDŽDŽDŽDŽDŽDŽdžDŽDŽ

FINAL REGULATIONS

Article 7.

The contracting parties will try to resolve any disputes under this Agreement amicably, otherwise the court in Belgrade is competent.

Article 8.

The contract is drawn up in 4 (four) identical copies, of which 2 (two) are retained by the Service Provider and 2 (two) are retained by the Investor.

SHANDONG LUQIAO GROUP CO. LTD OGRANAK BEOGRAD-Novi Beograd	ABA PROFESSIONAL DOO
Party A	Party B
Signature and official seal	Signature and official seal
Name: Wang Yong	Name: Miloš Vidulović, general director
Date:	Date: